CITY OF NORTH ROYALTON		Pg 6	Pg 6	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7	Pg 7
		FULL DEPTH CONCRETE PAVEMENT REPAIRS						FULL DEPTH CONCRETE PAVEMENT REPAIRS					FULL DEPTH CONCRETE PAVEMENT REPAIRS			
2013 ROAD PROGRAM									604 Monument	604 Catch	604	604 Monument	Additional			
		Type	Type			604 Catch Basin			Box or	Basin	Catch	Box Adjusted to	Cost	Additional		Driveway
OPENING: 2/11/13		2A	2A	Type 6	Type 6		or Manhole		Water Valve	Vault Box	Basin	Grade Including	HI	Cost	Driveway	Apron
BID FORM #2		Curb	Curb	Curb	Curb	Adjusted to Grade			Adjusted	Rebuilt /	Reconstr	New Concrete	EARLY	Fast Set	Apron	Replmnt
		Removal	Replmnt	Removal	Replmnt	1'	2'	3'	To Grade	Replaced	To Grade	Blockouts	Concrete	ODOT FS	Removal	7" Depth
COMPANY NAME	BB	LnFt	LnFt	LnFt	LnFt	Each	Each	Each	Each	Each	Each	Each	CuYd	CuYd	SqYd	SqYd
A&J Cement Contractors	x	3.00	30.00	5.00	30.00	600.00	800.00	1,000.00	400.00	1,200.00	800.00	500.00	12.00	20.00	10.00	50.00
T&C Construction	x	10.00	25.00	10.00	30.00	400.00	490.00	600.00	400.00	850.00	700.00	400.00	20.00	30.00	10.00	55.00

January 2013