
# QNTY. UNIT LABOR COST  MATERIAL 
COST UNIT PRICE TOTAL LABOR COST  MATERIAL 

COST UNIT PRICE TOTAL  LABOR COST MATERIAL 
COST UNIT PRICE TOTAL

1 ITEM 201: TREE REMOVED, 12" AND UNDER 84 EA $           90.00 $                 -   $90.00 $7,560.00 $           75.00 $             5.00 $80.00 $6,720.00  $           25.00 85 $110.00 $9,240.00
2 ITEM 201: TREE REMOVED, 18" 5 EA $         665.00 $                 -   $665.00 $3,325.00 $         590.00 $           10.00 $600.00 $3,000.00  $           50.00 600 $650.00 $3,250.00
3 ITEM 202: WALK REMOVED AND REPLACED 18614 SF $             3.00 $             2.25 $5.25 $97,723.50 $             3.58 $             2.74 $6.32 $117,640.48  $             3.00 2.75 $5.75 $107,030.50
4 ITEM 202: RAMP REMOVED AND REPLACED 156 SF $             5.00 $             6.00 $11.00 $1,716.00 $           20.67 $           23.09 $43.76 $6,826.56  $           13.00 12 $25.00 $3,900.00
5 ITEM 202: DRIVE APRON REMOVED AND REPLACED 1684 SY $           25.00 $           26.00 $51.00 $85,884.00 $           36.05 $           31.21 $67.26 $113,265.84  $           27.00 37.5 $64.50 $108,618.00
6 ITEM 253: PAVEMENT REPAIR, AS PER PLAN 308 SY $           45.00 $           35.00 $80.00 $24,640.00 $           62.52 $           77.86 $140.38 $43,237.04  $           40.00 57 $97.00 $29,876.00
7 ITEM 601: ROCK CHANNEL PROTECTION, TYPE B 8 CY $           60.00 $           55.00 $115.00 $920.00 $           41.25 $         112.09 $153.34 $1,226.72  $           50.00 90 $140.00 $1,120.00
8 ITEM 602: CONCRETE MASONRY 1 CY $         800.00 $         400.00 $1,200.00 $1,200.00 $      1,500.00 $         819.40 $2,319.40 $2,319.40  $         700.00 1500 $2,200.00 $2,200.00
9 ITEM 603: 12" STORM SEWER 52 LF $           50.00 $           25.00 $75.00 $3,900.00 $         108.46 $           64.89 $173.35 $9,014.20  $           50.00 111.25 $161.25 $8,385.00
10 ITEM 603: 12" RCP STORM SEWER 4 LF $           65.00 $           35.00 $100.00 $400.00 $           92.50 $           61.72 $154.22 $616.88  $           65.00 129 $194.00 $776.00
11 ITEM 603: 15" STORM SEWER 295 LF $           65.00 $           35.00 $100.00 $29,500.00 $           41.45 $           45.76 $87.21 $25,726.95  $           35.00 77.5 $112.50 $33,187.50
12 ITEM 603: 15" RCP STORM SEWER 623 LF $           65.00 $           56.00 $121.00 $75,383.00 $           46.52 $           57.14 $103.66 $64,580.18  $           45.00 93.6 $138.60 $86,347.80
13 ITEM 603: 18" STORM SEWER 4 LF $           65.00 $           60.00 $125.00 $500.00 $         243.75 $         131.60 $375.35 $1,501.40  $         100.00 187.5 $287.50 $1,150.00
14 ITEM 603: 18" RCP STORM SEWER 246 LF $           68.00 $           67.00 $135.00 $33,210.00 $           47.30 $           67.15 $114.45 $28,154.70  $           50.00 107.5 $157.50 $38,745.00
15 ITEM 603: 21" STORM SEWER 694 LF $           72.00 $           67.00 $139.00 $96,466.00 $           52.83 $           69.78 $122.61 $85,091.34  $           45.00 94.7 $139.70 $96,951.80
16 ITEM 603: 24" STORM SEWER 911 LF $           78.00 $           71.00 $149.00 $135,739.00 $           56.76 $           73.42 $130.18 $118,593.98  $           47.30 100 $147.30 $134,190.30
17 ITEM 603: 27" STORM SEWER 254 LF $           78.00 $           76.00 $154.00 $39,116.00 $           55.36 $           66.19 $121.55 $30,873.70  $           48.50 102 $150.50 $38,227.00
18 ITEM 603: 30" STORM SEWER 1468 LF $           84.00 $           85.00 $169.00 $248,092.00 $           68.29 $           84.65 $152.94 $224,515.92  $           50.00 109.9 $159.90 $234,733.20
19 ITEM 603: 30" RCP STORM SEWER 726 LF $           96.00 $           77.00 $173.00 $125,598.00 $           72.44 $         108.20 $180.64 $131,144.64  $           65.00 135.6 $200.60 $145,635.60
20 ITEM 603: 36" STORM SEWER 464 LF $           87.00 $           84.00 $171.00 $79,344.00 $           58.99 $           64.23 $123.22 $57,174.08  $           41.85 116 $157.85 $73,242.40
21 ITEM 603: 42" STORM SEWER 892 LF $         131.00 $         105.00 $236.00 $210,512.00 $           66.66 $         103.09 $169.75 $151,417.00  $           60.00 138.5 $198.50 $177,062.00
22 ITEM 603: 42" RCP STORM SEWER 130 LF $         130.00 $         157.00 $287.00 $37,310.00 $           91.66 $         153.49 $245.15 $31,869.50  $           78.00 175.15 $253.15 $32,909.50
23 ITEM 603: 48" STORM SEWER 261 LF $         130.00 $           69.00 $199.00 $51,939.00 $           97.17 $           74.49 $171.66 $44,803.26  $           40.00 117.3 $157.30 $41,055.30

24 ITEM 603: RECONNECT EXISTING STORM/SANITARY LATERALS
125 EA  $         100.00  $         150.00 $250.00 $31,250.00  $         182.00  $           81.92 $263.92 $32,990.00  $           50.00 200 $250.00 $31,250.00

25 ITEM 604: GAS/WATER SERVICE VALVE ADJUSTED TO GRADE
8 EA  $         175.00  $                 -   $175.00 $1,400.00  $         100.00  $         131.25 $231.25 $1,850.00  $         130.00 80 $210.00 $1,680.00

26 ITEM 604: STORM MANHOLE (48" BASE) 22 EA $      1,000.00 $      1,740.00 $2,740.00 $60,280.00 $      1,049.63 $      1,396.07 $2,445.70 $53,805.40  $         950.00 2010 $2,960.00 $65,120.00
27 ITEM 604: STORM MANHOLE (60" BASE) 10 EA $      3,250.00 $      3,915.00 $7,165.00 $71,650.00 $      2,135.40 $      2,200.96 $4,336.36 $43,363.60  $      1,400.00 2850 $4,250.00 $42,500.00
28 ITEM 605: 6" PVC UNDERDRAIN, AS PER PLAN 132 LF $             8.00 $             7.00 $15.00 $1,980.00 $           11.71 $           10.09 $21.80 $2,877.60  $             5.00 7 $12.00 $1,584.00
29 ITEM 609: CONCRETE CURB, TYPE 3A 132 LF $           22.00 $             8.00 $30.00 $3,960.00 $             7.00 $             5.49 $12.49 $1,648.68  $           10.00 14 $24.00 $3,168.00
30 ITEM 207: EROSION AND SEDIMENT CONTROL LUMP LUMP $      3,000.00 $         500.00 $3,500.00 $3,500.00 $      1,200.00 $      1,134.00 $2,334.00 $2,334.00  $      2,900.00 2500 $5,400.00 $5,400.00
31 ITEM 614: MAINTENANCE OF TRAFFIC LUMP LUMP $      2,500.00 $         500.00 $3,000.00 $3,000.00 $    28,000.00 $      2,000.00 $30,000.00 $30,000.00  $      8,000.00 28645.1 $36,645.10 $36,645.10
32 ITEM 623: CONSTRUCTION LAYOUT STAKES LUMP LUMP $    16,000.00 $         500.00 $16,500.00 $16,500.00 $    18,000.00 $         425.00 $18,425.00 $18,425.00  $                 -   15500 $15,500.00 $15,500.00
33 ITEM 624: MOBILIZATION LUMP LUMP $    20,000.00 $      2,500.00 $22,500.00 $22,500.00 $    61,192.00 $    18,362.50 $79,554.50 $79,554.50  $    20,000.00 68000 $88,000.00 $88,000.00

34 ITEM 661: TREE: HAWTHORNE, WASHINGTON, AS PER PLAN
1 EA  $         150.00  $         165.00 $315.00 $315.00  $         200.00  $         205.90 $405.90 $405.90  $                 -   240 $240.00 $240.00

35 ITEM 661: TREE: CRAB APPLE, INDIAN MAGIC, AS PER PLAN
2 EA  $         150.00  $         165.00 $315.00 $630.00  $         200.00  $         194.90 $394.90 $789.80  $                 -   240 $240.00 $480.00

36 ITEM 661: TREE: HONEYLOCUST, SKYLINE - INERMIS, AS PER 
PLAN 1 EA  $         150.00  $         150.00 $300.00 $300.00  $         200.00  $         205.90 $405.90 $405.90  $                 -   240 $240.00 $240.00

37 ITEM 661: TREE: CRABAPPLE, INDIAN SUMMER, AS PER PLAN
9 EA  $         150.00  $         165.00 $315.00 $2,835.00  $         200.00  $         194.90 $394.90 $3,554.10  $                 -   240 $240.00 $2,160.00

38 ITEM 661: TREE: OAK, RED, AS PER PLAN 17 EA $         150.00 $         220.00 $370.00 $6,290.00 $         200.00 $         216.90 $416.90 $7,087.30  $                 -   240 $240.00 $4,080.00
39 ITEM 661: TREE: OAK, PIN, AS PER PLAN 28 EA $         150.00 $         220.00 $370.00 $10,360.00 $         200.00 $         216.90 $416.90 $11,673.20  $                 -   240 $240.00 $6,720.00
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COST UNIT PRICE TOTAL  LABOR COST MATERIAL 
COST UNIT PRICE TOTAL

DiGioia Suburban Excavating, LLC
11293 Royalton Road

North Royalton, Ohio 44133
440-237-1978   440-237-1976

CITY OF NORTH ROYALTON)
CEDAR ESTATES STORM SEWER IMPROVEMENT

Bid Tabulation  July 25, 2014

DESCRIPTION

BIDDERS

Fabrizi Trucking & Paving Co., Inc.
389 Columbia Road

Valley City, Ohio 44280-9799
330-273-2784  330-483-3841

Rudzik Excavating, Inc.
401 Lowellville Road P.O. Box 206

Struthers, Ohio 44471
330-755-1540  330-750-1330

40 ITEM 
SPECIAL:

PRECONSTRUCTION VIDEO
LUMP LUMP  $      1,200.00  $           50.00 $1,250.00 $1,250.00  $      1,800.00  $           85.00 $1,885.00 $1,885.00  $         450.00 1050 $1,500.00 $1,500.00

41 ITEM 
SPECIAL:

SITE RESTORATION
LUMP LUMP  $    35,000.00  $    10,000.00 $45,000.00 $45,000.00  $    42,952.00  $    43,183.01 $86,135.01 $86,135.01  $    20,000.00 26000 $46,000.00 $46,000.00

42

ITEM 
SPECIAL:

DISCRETIONARY ALLOWANCE TO BE UTILIZED AS 
DIRECTED BY THE ENGINEER FOR UNSCHEDULED 
WORK ITEMS NOT INCLUDED IN THIS PROPOSAL OR 
SHOWN ON THE PLANS LUMP LUMP $181,900.00 $181,900.00 $181,900.00 $181,900.00 $181,900.00 $181,900.00

$1,854,877.50 $1,859,998.76 $1,942,000.00
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# QNTY. UNIT LABOR COST  MATERIAL 
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COST UNIT PRICE TOTAL  LABOR COST MATERIAL 
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1 ITEM 201: TREE REMOVED, 12" AND UNDER 84 EA $         150.00 $                 -   $150.00 $12,600.00
2 ITEM 201: TREE REMOVED, 18" 5 EA $      1,000.00 $                 -   $1,000.00 $5,000.00
3 ITEM 202: WALK REMOVED AND REPLACED 18614 SF $             6.00 $             2.00 $8.00 $148,912.00
4 ITEM 202: RAMP REMOVED AND REPLACED 156 SF $           35.00 $             5.00 $40.00 $6,240.00
5 ITEM 202: DRIVE APRON REMOVED AND REPLACED 1684 SY $           55.00 $           20.00 $75.00 $126,300.00
6 ITEM 253: PAVEMENT REPAIR, AS PER PLAN 308 SY $           90.00 $           30.00 $120.00 $36,960.00
7 ITEM 601: ROCK CHANNEL PROTECTION, TYPE B 8 CY $         100.00 $           60.00 $160.00 $1,280.00
8 ITEM 602: CONCRETE MASONRY 1 CY $      3,000.00 $         300.00 $3,300.00 $3,300.00
9 ITEM 603: 12" STORM SEWER 52 LF $         100.00 $           40.00 $140.00 $7,280.00
10 ITEM 603: 12" RCP STORM SEWER 4 LF $         175.00 $           90.00 $265.00 $1,060.00
11 ITEM 603: 15" STORM SEWER 295 LF $         105.00 $           45.00 $150.00 $44,250.00
12 ITEM 603: 15" RCP STORM SEWER 623 LF $         110.00 $           55.00 $165.00 $102,795.00
13 ITEM 603: 18" STORM SEWER 4 LF $         190.00 $         120.00 $310.00 $1,240.00
14 ITEM 603: 18" RCP STORM SEWER 246 LF $         120.00 $           65.00 $185.00 $45,510.00
15 ITEM 603: 21" STORM SEWER 694 LF $         130.00 $           85.00 $215.00 $149,210.00
16 ITEM 603: 24" STORM SEWER 911 LF $         130.00 $           85.00 $215.00 $195,865.00
17 ITEM 603: 27" STORM SEWER 254 LF $         135.00 $           95.00 $230.00 $58,420.00
18 ITEM 603: 30" STORM SEWER 1468 LF $         135.00 $           95.00 $230.00 $337,640.00
19 ITEM 603: 30" RCP STORM SEWER 726 LF $         150.00 $         110.00 $260.00 $188,760.00
20 ITEM 603: 36" STORM SEWER 464 LF $         140.00 $         100.00 $240.00 $111,360.00
21 ITEM 603: 42" STORM SEWER 892 LF $         150.00 $         110.00 $260.00 $231,920.00
22 ITEM 603: 42" RCP STORM SEWER 130 LF $         175.00 $         145.00 $320.00 $41,600.00
23 ITEM 603: 48" STORM SEWER 261 LF $         165.00 $         125.00 $290.00 $75,690.00

24 ITEM 603: RECONNECT EXISTING STORM/SANITARY LATERALS
125 EA  $         130.00  $           60.00 $190.00 $23,750.00

25 ITEM 604: GAS/WATER SERVICE VALVE ADJUSTED TO GRADE
8 EA  $         575.00  $         225.00 $800.00 $6,400.00

26 ITEM 604: STORM MANHOLE (48" BASE) 22 EA $      3,500.00 $      2,000.00 $5,500.00 $121,000.00
27 ITEM 604: STORM MANHOLE (60" BASE) 10 EA $      4,500.00 $      3,000.00 $7,500.00 $75,000.00
28 ITEM 605: 6" PVC UNDERDRAIN, AS PER PLAN 132 LF $           15.00 $           10.00 $25.00 $3,300.00
29 ITEM 609: CONCRETE CURB, TYPE 3A 132 LF $           45.00 $           10.00 $55.00 $7,260.00
30 ITEM 207: EROSION AND SEDIMENT CONTROL LUMP LUMP $    11,300.00 $      4,200.00 $15,500.00 $15,500.00
31 ITEM 614: MAINTENANCE OF TRAFFIC LUMP LUMP $    31,000.00 $      6,800.00 $37,800.00 $37,800.00
32 ITEM 623: CONSTRUCTION LAYOUT STAKES LUMP LUMP $    18,000.00 $      1,200.00 $19,200.00 $19,200.00
33 ITEM 624: MOBILIZATION LUMP LUMP $  100,000.00 $                 -   $100,000.00 $100,000.00

34 ITEM 661: TREE: HAWTHORNE, WASHINGTON, AS PER PLAN
1 EA  $         500.00  $         300.00 $800.00 $800.00

35 ITEM 661: TREE: CRAB APPLE, INDIAN MAGIC, AS PER PLAN
2 EA  $         500.00  $         275.00 $775.00 $1,550.00

36 ITEM 661: TREE: HONEYLOCUST, SKYLINE - INERMIS, AS PER 
PLAN 1 EA  $         500.00  $         300.00 $800.00 $800.00

37 ITEM 661: TREE: CRABAPPLE, INDIAN SUMMER, AS PER PLAN
9 EA  $         500.00  $         275.00 $775.00 $6,975.00

38 ITEM 661: TREE: OAK, RED, AS PER PLAN 17 EA $         500.00 $         300.00 $800.00 $13,600.00
39 ITEM 661: TREE: OAK, PIN, AS PER PLAN 28 EA $         500.00 $         300.00 $800.00 $22,400.00

CITY OF NORTH ROYALTON)
CEDAR ESTATES STORM SEWER IMPROVEMENT

Bid Tabulation  July 25, 2014

BIDDERS

Mark Haynes Construction, Inc.
3130 St. Rt. 18 E

Norwalk, Ohio 44857
419-663-2457   419-663-3457

DESCRIPTION

BID.xls BT-3 7/25/2014; 3:33 PM



# QNTY. UNIT LABOR COST  MATERIAL 
COST UNIT PRICE TOTAL LABOR COST  MATERIAL 

COST UNIT PRICE TOTAL  LABOR COST MATERIAL 
COST UNIT PRICE TOTAL

CITY OF NORTH ROYALTON)
CEDAR ESTATES STORM SEWER IMPROVEMENT

Bid Tabulation  July 25, 2014

BIDDERS

Mark Haynes Construction, Inc.
3130 St. Rt. 18 E

Norwalk, Ohio 44857
419-663-2457   419-663-3457

DESCRIPTION

40 ITEM 
SPECIAL:

PRECONSTRUCTION VIDEO
LUMP LUMP  $      4,100.00  $         400.00 $4,500.00 $4,500.00

41 ITEM 
SPECIAL:

SITE RESTORATION
LUMP LUMP  $    29,000.00  $      6,800.00 $35,800.00 $35,800.00

42

ITEM 
SPECIAL:

DISCRETIONARY ALLOWANCE TO BE UTILIZED AS 
DIRECTED BY THE ENGINEER FOR UNSCHEDULED 
WORK ITEMS NOT INCLUDED IN THIS PROPOSAL OR 
SHOWN ON THE PLANS LUMP LUMP $181,900.00 $181,900.00

$2,610,727.00
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